Construction Bid Abstract for IFB No. DACW09-02-B-0002

Norco Bluffs (Zone 2, Phase 2) Butress Fill, Riverside County, CA
8(a) Competetive Procurement

Independent Government Estimate

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

DESCRIPTION

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013

QUANTITY

UNIT

STA. 20+975 to 21+455, Corona to Temescal (Area 2)

CLEAR SITE AND REMOVE OBSTRUCTION
EXCAVATION, BLUFF
COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH
HORSE TRAIL DRAIN

GROUTED STONE

SIDE DRAIN GUTTERS
GUARDRAIL

FENCING

ASPHALT CONCRETE PAVEMENT
RETAINING WALL

AREA 2 DRAIN

Sub-Total Items 0001 - 0013

OPTION ITEM NOS. 0014 - 0033

22,800
55,000

STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

CLEAR SITE AND REMOVE OBSTRUCTION
EXCAVATION, BLUFF

COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH

FENCING

Sub-Total Option Items 0014 - 0019
STA. 20+140 to 20+450, Upstream of I1-15 (Area 1)

CLEAR SITE AND REMOVE OBSTRUCTION
EXCAVATION, BLUFF

EXCAVATION, PERMANENT ACCESS ROAD
COMPACTED FILL, BUTTRESS

SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH

ASPHALT CONCRETE PAVEMENT
AGGREGATE BASE COURSE

SIDE DRAIN GUTTERS

GUARDRAIL

FENCING

GATE

ACCESS ROAD DRAIN

REMOVE REPLACE MANHOLE

Sub-Total Option Items 0020 - 0033
Sub-Total Option Items 0001 - 0033

5,600
11,000

140

20,800
3,460
47,000

74
235
78
60
315

Job
Cubic Meters
Cubic Meters

Job

Job

Job

Job

Metric Tons
Meters
Meters

Metric Tons

Job

Job

Job
Cubic Meters
Cubic Meters

Job

Job

Meters

Job
Cubic Meters
Cubic Meters
Cubic Meters

Job

Job

Metric Tons

Metric Tons

Metric Tons
Meters
Meters

Each

Job

Job

UNIT PRICE AMOUNT
Lump Sum $18,600.00
$8.40 $191,520.00
$18.90 $1,039,500.00
Lump Sum $197,000.00
Lump Sum $20,000.00
Lump Sum $18,700.00
Lump Sum $550.00
$24.00 $240.00
$59.00 $1,357.00
$77.10 $37,393.50
$621.70 $2,486.80
Lump Sum $119,600.00
Lump Sum $11,000.00
$1,657,947.30
Lump Sum $1,200.00
$8.40 $47,040.00
$18.90 $207,900.00
Lump Sum $40,000.00
Lump Sum $6,550.00
$81.00 $11,340.00
$314,030.00
Lump Sum $27,200.00
$8.40 $174,720.00
$10.50 $36,330.00
$18.90 $888,300.00
Lump Sum $140,000.00
Lump Sum $11,000.00
$485.30 $35,912.20
$36.20 $8,507.00
$108.00 $8,424.00
$64.50 $3,870.00
$84.00 $26,460.00
$200.00 $200.00
Lump Sum $19,400.00
Lump Sum $2,650.00

$1,697,003.20

TOTAL ESTIMATED AMOUNT

10f8

$1,382,973.20

$3,354,950.50



Contractor: Macro-Z Technology, Inc.
Address: 841 E. Washington Avenue, Santa Ana, CA 92701

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

DESCRIPTION QUANTITY UNIT
SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 22,800 Cubic Meters
COMPACTED FILL, BUTTRESS 55,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
HORSE TRAIL DRAIN 1 Job
GROUTED STONE 1 Job
SIDE DRAIN GUTTERS 10 Metric Tons
GUARDRAIL 23 Meters
FENCING 485 Meters
ASPHALT CONCRETE PAVEMENT 4 Metric Tons
RETAINING WALL 1 Job
AREA 2 DRAIN 1 Job

Sub-Total Items 0001 - 0013
OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 5,600 Cubic Meters
COMPACTED FILL, BUTTRESS 11,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
FENCING 140 Meters
Sub-Total Option Items 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 20,800 Cubic Meters
EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters
COMPACTED FILL, BUTTRESS 47,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
ASPHALT CONCRETE PAVEMENT 74 Metric Tons
AGGREGATE BASE COURSE 235 Metric Tons
SIDE DRAIN GUTTERS 78 Metric Tons
GUARDRAIL 60 Meters
FENCING 315 Meters
GATE 1 Each
ACCESS ROAD DRAIN 1 Job
REMOVE REPLACE MANHOLE 1 Job

Sub-Total Option Items 0020 - 0033

Total Price Option Items 0014-0033:

TOTAL ESTIMATED AMOUNT

2 of 8

UNIT PRICE AMOUNT
Lump Sum $173,000.00
$14.00 $319,200.00
$12.00 $660,000.00
Lump Sum $25,000.00
Lump Sum $75,000.00
Lump Sum $9,000.00
Lump Sum $3,000.00
$90.00 $900.00
$240.00 $5,520.00
$45.00 $21,825.00
$460.00 $1,840.00
Lump Sum $95,000.00
Lump Sum $9,000.00
$1,398,285.00
Lump Sum $13,200.00
$7.00 $39,200.00
$12.00 $132,000.00
Lump Sum $6,500.00
Lump Sum $18,400.00
$55.00 $7,700.00
$217,000.00
Lump Sum $24,300.00
$7.00 $145,600.00
$17.00 $58,820.00
$12.00 $564,000.00
Lump Sum $15,000.00
Lump Sum $24,000.00
$95.00 $7,030.00
$35.00 $8,225.00
$60.00 $4,680.00
$200.00 $12,000.00
$55.00 $17,325.00
$1,650.00 $1,650.00
Lump Sum $20,000.00
Lump Sum $33,000.00
$935,630.00

$1,152,630.00

$2,550,915.00



Contractor:
Address:

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

Golden Sun Construction
9 King Eider Lane, Aliso Viejo, CA 92656

DESCRIPTION QUANTITY UNIT
SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 22,800 Cubic Meters
COMPACTED FILL, BUTTRESS 55,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
HORSE TRAIL DRAIN 1 Job
GROUTED STONE 1 Job
SIDE DRAIN GUTTERS 10 Metric Tons
GUARDRAIL 23 Meters
FENCING 485 Meters
ASPHALT CONCRETE PAVEMENT 4 Metric Tons
RETAINING WALL 1 Job
AREA 2 DRAIN 1 Job

Sub-Total Items 0001 - 0013
OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 5,600 Cubic Meters
COMPACTED FILL, BUTTRESS 11,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
FENCING 140 Meters
Sub-Total Option ltems 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 20,800 Cubic Meters
EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters
COMPACTED FILL, BUTTRESS 47,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
ASPHALT CONCRETE PAVEMENT 74 Metric Tons
AGGREGATE BASE COURSE 235 Metric Tons
SIDE DRAIN GUTTERS 78 Metric Tons
GUARDRAIL 60 Meters
FENCING 315 Meters
GATE 1 Each
ACCESS ROAD DRAIN 1 Job
REMOVE REPLACE MANHOLE 1 Job

Sub-Total Option Items 0020 - 0033

Total Price Option Items 0014 - 0033

UNIT PRICE AMOUNT
Lump Sum $60,000.00
$11.00 $250,800.00
$16.00 $880,000.00
Lump Sum $50,000.00
Lump Sum $35,000.00
Lump Sum $60,000.00
Lump Sum $830.00
$308.00 $3,080.00
$123.00 $2,829.00
$40.00 $19,400.00
$532.00 $2,128.00
Lump Sum $90,000.00
Lump Sum $42,000.00
$1,496,067.00
Lump Sum $20,000.00
$10.00 $56,000.00
$15.00 $165,000.00
Lump Sum $10,200.00
Lump Sum $8,100.00
$40.00 $5,600.00
$264,900.00
Lump Sum $3,300.00
$10.00 $208,000.00
$10.00 $34,600.00
$15.00 $705,000.00
Lump Sum $30,000.00
Lump Sum $12,200.00
$70.00 $5,180.00
$40.00 $9,400.00
$120.00 $9,360.00
$123.00 $7,380.00
$40.00 $12,600.00
$2,100.00 $2,100.00
Lump Sum $21,500.00
Lump Sum $7,600.00

$1,333,120.00

TOTAL ESTIMATED AMOUNT
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$1,068,220.00

$2,829,187.00



Contractor:
Address:

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

RMA Land Construction Inc./Geofon, Inc. - Joint Venture
18632 Jersey Avenue, Artesia, CA 90701

DESCRIPTION

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

CLEAR SITE AND REMOVE OBSTRUCTION

EXCAVATION, BLUFF
COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM
TERRACE DRAIN AND V-DITCH
HORSE TRAIL DRAIN
GROUTED STONE

SIDE DRAIN GUTTERS

GUARDRAIL
FENCING

ASPHALT CONCRETE PAVEMENT
RETAINING WALL

AREA 2 DRAIN

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

Sub-Total Items 0001 - 0013

CLEAR SITE AND REMOVE OBSTRUCTION

EXCAVATION, BLUFF
COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM
TERRACE DRAIN AND V-DITCH

FENCING

Sub-Total Option Items 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

CLEAR SITE AND REMOVE OBSTRUCTION

EXCAVATION, BLUFF

EXCAVATION, PERMANENT ACCESS ROAD

COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH
ASPHALT CONCRETE PAVEMENT
AGGREGATE BASE COURSE
SIDE DRAIN GUTTERS

GUARDRAIL
FENCING
GATE

ACCESS ROAD DRAIN
REMOVE REPLACE MANHOLE

QUANTITY UNIT UNIT PRICE AMOUNT
Job Lump Sum $189,000.00
Cubic Meters $15.60 $355,680.00
Cubic Meters $15.70 $863,500.00
Job Lump Sum $22,300.00
Job Lump Sum $64,400.00
Job Lump Sum $1,400.00
Job Lump Sum $3,600.00
Metric Tons $240.00 $2,400.00
Meters $240.00 $5,520.00
Meters $45.00 $21,825.00
Metric Tons $850.00 $3,400.00
Job Lump Sum $88,900.00
Job Lump Sum $26,300.00
$1,648,225.00
Job Lump Sum $9,000.00
Cubic Meters $10.90 $61,040.00
Cubic Meters $18.00 $198,000.00
Job Lump Sum $8,100.00
Job Lump Sum $15,600.00
Meters $45.00 $6,300.00
$298,040.00
Job Lump Sum $21,300.00
Cubic Meters $10.75 $223,600.00
Cubic Meters $13.10 $45,326.00
Cubic Meters $11.00 $517,000.00
Job Lump Sum $15,500.00
Job Lump Sum $18,000.00
Metric Tons $67.00 $4,958.00
Metric Tons $47.00 $11,045.00
Metric Tons $240.00 $18,720.00
Meters $200.00 $12,000.00
Meters $54.00 $17,010.00
Each $1,600.00 $1,600.00
Job Lump Sum $18,500.00
Job Lump Sum $5,400.00
Sub-Total $929,959.00

Total Price Option Items 0014 - 0033 $1,227,999

TOTAL ESTIMATED AMOUNT

$2,876,224.00



Contractor:
Address:

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

Tri Span Inc.
521 W. Explorer Street, Brea, CA 92821

DESCRIPTION

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Are

CLEAR SITE AND REMOVE OBSTRUCTION
EXCAVATION, BLUFF
COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH
HORSE TRAIL DRAIN

GROUTED STONE

SIDE DRAIN GUTTERS
GUARDRAIL

FENCING

ASPHALT CONCRETE PAVEMENT
RETAINING WALL

AREA 2 DRAIN

Sub-Total Items 0001 - 0013

OPTION ITEM NOS. 0014 - 0033

QUANTITY

UNIT

a 2)

22,800
55,000

STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

CLEAR SITE AND REMOVE OBSTRUCTION
EXCAVATION, BLUFF

COMPACTED FILL, BUTTRESS
SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH

FENCING

Sub-Total Option Items 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

CLEAR SITE AND REMOVE OBSTRUCTION
EXCAVATION, BLUFF

EXCAVATION, PERMANENT ACCESS ROAD
COMPACTED FILL, BUTTRESS

SUB-DRAIN SYSTEM

TERRACE DRAIN AND V-DITCH

ASPHALT CONCRETE PAVEMENT
AGGREGATE BASE COURSE

SIDE DRAIN GUTTERS

GUARDRAIL

FENCING

GATE

ACCESS ROAD DRAIN

REMOVE REPLACE MANHOLE

Sub-Total Option Items 0020 - 0033

Sub-Total Option Items 0001 - 0033

5,600
11,000

140

20,800
3,460
47,000

74
235
78
60
315

Job
Cubic Meters
Cubic Meters

Job

Job

Job

Job

Metric Tons
Meters
Meters

Metric Tons

Job

Job

Job
Cubic Meters
Cubic Meters

Job

Job

Meters

Job
Cubic Meters
Cubic Meters
Cubic Meters

Job

Job

Metric Tons

Metric Tons

Metric Tons
Meters
Meters

Each

Job

Job

UNIT PRICE AMOUNT
Lump Sum $295,000.00
$19.00 $433,200.00
$18.00 $990,000.00
Lump Sum $85,000.00
Lump Sum $100,000.00
Lump Sum $15,000.00
Lump Sum $8,000.00
$160.00 $1,600.00
$316.00 $7,268.00
$60.00 $29,100.00
$1,200.00 $4,800.00
Lump Sum $125,000.00
Lump Sum $15,000.00
$2,108,968.00
Lump Sum $65,000.00
$12.00 $67,200.00
$15.00 $165,000.00
Lump Sum $15,000.00
Lump Sum $15,000.00
$50.00 $7,000.00
$334,200.00
Lump Sum $63,000.00
$11.00 $228,800.00
$12.00 $41,520.00
$12.00 $564,000.00
Lump Sum $50,000.00
Lump Sum $18,000.00
$92.00 $6,808.00
$38.00 $8,930.00
$219.00 $17,082.00
$165.00 $9,900.00
$50.00 $15,750.00
$1,400.00 $1,400.00
Lump Sum $20,000.00
Lump Sum $3,200.00

$1,382,590.00

TOTAL ESTIMATED AMOUNT

50f8

$1,048,390.00

$3,491,558.00



Contractor:
Address:

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

EAI International

2101 Western Drive, Richmond, CA 94801-2017

DESCRIPTION QUANTITY UNIT
SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 22,800 Cubic Meters
COMPACTED FILL, BUTTRESS 55,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
HORSE TRAIL DRAIN 1 Job
GROUTED STONE 1 Job
SIDE DRAIN GUTTERS 10 Metric Tons
GUARDRAIL 23 Meters
FENCING 485 Meters
ASPHALT CONCRETE PAVEMENT 4 Metric Tons
RETAINING WALL 1 Job
AREA 2 DRAIN 1 Job

Sub-Total Items 0001 - 0013
OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 5,600 Cubic Meters
COMPACTED FILL, BUTTRESS 11,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
FENCING 140 Meters
Sub-Total Option Items 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 20,800 Cubic Meters
EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters
COMPACTED FILL, BUTTRESS 47,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
ASPHALT CONCRETE PAVEMENT 74 Metric Tons
AGGREGATE BASE COURSE 235 Metric Tons
SIDE DRAIN GUTTERS 78 Metric Tons
GUARDRAIL 60 Meters
FENCING 315 Meters
GATE 1 Each
ACCESS ROAD DRAIN 1 Job
REMOVE REPLACE MANHOLE 1 Job

Sub-Total Option Items 0020 - 0033

Sub-Total Option Items 0001 - 0033

UNIT PRICE AMOUNT
Lump Sum $11,340.00
$8.24 $187,872.00
$24.31 $1,337,050.00
Lump Sum $63,617.40
Lump Sum $343,035.00
Lump Sum $5,670.00
Lump Sum $12,600.00
$277.78 $2,777.80
$194.29 $4,468.67
$82.68 $40,099.80
$111.11 $444.44
Lump Sum $75,600.00
Lump Sum $2,520.00
$2,087,095.11
Lump Sum $2,520.00
$8.24 $46,144.00
$24.31 $267,410.00
Lump Sum $18,711.00
Lump Sum $62,370.00
$82.68 $11,575.20
$408,730.20
Lump Sum $3,780.00
$8.24 $171,392.00
$8.24 $28,510.40
$24.31 $1,142,570.00
Lump Sum $37,422.00
Lump Sum $93,555.00
$111.11 $8,222.14
$65.28 $15,340.80
$277.78 $21,666.84
$268.70 $16,122.00
$82.68 $26,044.20
$1,260.00 $1,260.00
Lump Sum $5,670.00
Lump Sum $6,300.00

$1,986,585.58

TOTAL ESTIMATED AMOUNT
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$1,577,855.38

$4,073,680.69



Contractor: Accord Engineering, Inc.

Address:

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

2472 Chambers, Suite 250, Tustin, CA 92780

DESCRIPTION QUANTITY UNIT
SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 22,800 Cubic Meters
COMPACTED FILL, BUTTRESS 55,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
HORSE TRAIL DRAIN 1 Job
GROUTED STONE 1 Job
SIDE DRAIN GUTTERS 10 Metric Tons
GUARDRAIL 23 Meters
FENCING 485 Meters
ASPHALT CONCRETE PAVEMENT 4 Metric Tons
RETAINING WALL 1 Job
AREA 2 DRAIN 1 Job

Sub-Total Items 0001 - 0013
OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 5,600 Cubic Meters
COMPACTED FILL, BUTTRESS 11,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
FENCING 140 Meters
Sub-Total Option Items 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 20,800 Cubic Meters
EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters
COMPACTED FILL, BUTTRESS 47,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
ASPHALT CONCRETE PAVEMENT 74 Metric Tons
AGGREGATE BASE COURSE 235 Metric Tons
SIDE DRAIN GUTTERS 78 Metric Tons
GUARDRAIL 60 Meters
FENCING 315 Meters
GATE 1 Each
ACCESS ROAD DRAIN 1 Job
REMOVE REPLACE MANHOLE 1 Job

Sub-Total Option Items 0020 - 0033

Sub-Total Option Items 0001 - 0033

TOTAL ESTIMATED AMOUNT
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UNIT PRICE AMOUNT
Lump Sum $101,600.00
$25.00 $570,000.00
$30.70 $1,688,500.00
Lump Sum $56,600.00
Lump Sum $97,700.00
Lump Sum $16,000.00
Lump Sum $1,300.00
$64.00 $640.00
$254.00 $5,842.00
$47.00 $22,795.00
$140.00 $560.00
Lump Sum $85,000.00
Lump Sum $11,500.00
$2,658,037.00
Lump Sum $14,000.00
$22.30 $124,880.00
$27.30 $300,300.00
Lump Sum $10,600.00
Lump Sum $19,600.00
$50.85 $7,119.00
$476,499.00
Lump Sum $43,800.00
$22.30 $463,840.00
$4.00 $13,840.00
$27.30 $1,283,100.00
Lump Sum $32,800.00
Lump Sum $38,500.00
$125.00 $9,250.00
$35.00 $8,225.00
$56.50 $4,407.00
$187.00 $11,220.00
$51.00 $16,065.00
$1,525.00 $1,525.00
Lump Sum $16,300.00
Lump Sum $14,125.00
$1,956,997.00

$2,433,496.00

$5,091,533.00



Contractor: The REM Engineering Co., Inc/United Riggers & Erectors, Inc

Address:

ITEM

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

1575 N. Lake Ave., Suite 100, Pasadena, CA 91104

DESCRIPTION QUANTITY UNIT
SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 22,800 Cubic Meters
COMPACTED FILL, BUTTRESS 55,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
HORSE TRAIL DRAIN 1 Job
GROUTED STONE 1 Job
SIDE DRAIN GUTTERS 10 Metric Tons
GUARDRAIL 23 Meters
FENCING 485 Meters
ASPHALT CONCRETE PAVEMENT 4 Metric Tons
RETAINING WALL 1 Job
AREA 2 DRAIN 1 Job

Sub-Total Items 0001 - 0013
OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 5,600 Cubic Meters
COMPACTED FILL, BUTTRESS 11,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
FENCING 140 Meters
Sub-Total Option Items 0014 - 0019

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)
CLEAR SITE AND REMOVE OBSTRUCTION 1 Job
EXCAVATION, BLUFF 20,800 Cubic Meters
EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters
COMPACTED FILL, BUTTRESS 47,000 Cubic Meters
SUB-DRAIN SYSTEM 1 Job
TERRACE DRAIN AND V-DITCH 1 Job
ASPHALT CONCRETE PAVEMENT 74 Metric Tons
AGGREGATE BASE COURSE 235 Metric Tons
SIDE DRAIN GUTTERS 78 Metric Tons
GUARDRAIL 60 Meters
FENCING 315 Meters
GATE 1 Each
ACCESS ROAD DRAIN 1 Job
REMOVE REPLACE MANHOLE 1 Job

Sub-Total Option Items 0020 - 0033

Sub-Total Option Items 0001 - 0033

TOTAL ESTIMATED AMOUNT
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UNIT PRICE AMOUNT
Lump Sum $107,390.00
$24.92 $568,176.00
$31.36 $1,724,800.00
Lump Sum $76,611.00
Lump Sum $91,601.00
Lump Sum $10,740.00
Lump Sum $600.00
$2,446.00 $24,460.00
$286.40 $6,587.20
$52.98 $25,695.30
$1,122.31 $4,489.24
Lump Sum $22,627.00
Lump Sum $24,461.00
$2,688,237.74
Lump Sum $39,523.00
$27.92 $156,352.00
$37.60 $413,600.00
Lump Sum $14,320.00
Lump Sum $19,357.00
$64.40 $9,016.00
$652,168.00
Lump Sum $125,728.00
$24.92 $518,336.00
$28.64 $99,094.40
$25.78 $1,211,660.00
Lump Sum $24,344.00
Lump Sum $25,615.00
$1,094.94 $81,025.56
$78.61 $18,473.35
$313.16 $24,426.48
$236.28 $14,176.80
$64.44 $20,298.60
$1,933.17 $1,933.17
Lump Sum $2,000.00
Lump Sum $394.00
$2,167,505.36

$2,819,673.36

$5,507,911.10



